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Nature’s Trust

As visual enhancements to the
new Cooperative Education
Extension Building, “Nature’s
Trust” is meant to promote
positive environmental practices
and help in the appreciation of
Florida’s endangered and
threatened flora and fauna.
Through the use of sculptural relief, visitors will come to
recognize the plants and animals that depend on all of us for
survival.




Nature’s Trust

Nature’s Trust is composed of six monolithic units. These units are to
be located around the new retention pond. The wedge shaped units are
fabricated in reinforced pre-cast concrete. The surface coloration and
texture will be chosen in consultation with the Committee, the Archi-
tects and the Owner. Please understand that a high quality surface is
achievable with additives to the concrete including quartz “sparkles,”
mica, and other minerals.

Each unit has two elliptical relief medallions, one on each large face
surface. The medallions will depict Florida’s endangered and threat-
ened flora and fauna. Graphic words and symbols will also be used to
help in the depiction of “Nature’s Trust.” Imagery of plants and ani-
mals will be arranged in montage compositions. The expectation is
that there will be a minimum of six different medallions sculpted. Blue
accents on the monolith units are intended to create a visual connec-
tion with the blue glass wall inserts on the facility walls. Each unit is
mounted on an individual concrete pad.




Nature’s Trust

Specifications:

Monolith units (six total)

Overall dimensions: 10° x 1’ x 4°6”

Weight per unit: 2700 Ibs

Material: reinforced precast concrete

Coloration: buff(?) surface with blue accents

Attachment to Pad: square tubing “pins, epoxied in place

Medallion size: elliptical 4’ x 3’ (fiberglass reinforcing) Six different medallion designs.

Schedule;

Design phase 2 months
Unit fabrication: 2 Months
Medallion modeling: 4 months
Medallion mold/casting: 1 month
Shipping & Installation: 2 weeks

Expected total time: 7-8 months (some
items run concurrently)




